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Plans Dated 3.11.22

Project Size 5,823.00         sf

````````

Amount UOM Unit Rate Amount Unit Rate Amount Unit Rate Amount Unit Rate Amount

01 00 00 General Requirements 65,730$  32,865$        10,955$          109,550$   18.81$    sf

01 00 00 General Requirements -$   sf

General Conditions 1.00 ls 65729.8125 < cxZ 65,730$     32864.90625 ls 32,865$        10954.96875 ls 10,955$       109549.6875 ls 109,550$     18.81$    sf

03 00 00 Concrete | 169,299$  234,245$      112,989$        516,532$   88.71$    sf

03 310100 Continous Footings -$   sf

03 310100 CF 04.0 26.00 cy 98.00 cy 2,548$       125 cy 3,250$       100 cy 2,600$      323 cy 8,398$      1.44$     sf

03 310100 CF 06.0 7.00 cy 98.00 cy 686$       125 cy 875$       100 cy 700$      323 cy 2,261$      0.39$     sf

03 310120 Matt Footings

03 310120 Area*12" 31.00 cy 225.00 cy 6,975$       200 cy 6,200$       200 cy 6,200$      625 cy 19,375$       3.33$     sf

03 310120 Area*24" 41.60 cy 225.00 cy 9,360$       200 cy 8,320$       200 cy 8,320$      625 cy 26,000$       4.47$     sf

03 06 30.14 Concrete Foundations -$   sf

03 310200 cw1006 Fnd Wall 10" x 6'0" 23.00 cy 250 cy 5,750$       300 cy 6,900$       100 cy 2,300$      650 cy 14,950$       2.57$     sf

03 310200 cw1008 Fnd Wall 10" x 8'0" 31.00 cy 250 cy 7,750$       300 cy 9,300$       100 cy 3,100$      650 cy 20,150$       3.46$     sf

03 310200 cw1210 Fnd Wall 12" x 10'0" 44.00 cy 250 cy 11,000$     300 cy 13,200$        100 cy 4,400$      650 cy 28,600$       4.91$     sf

03 310200 cw1210 Fnd Wall 12" x 14'0" 12.00 cy 250 cy 3,000$       300 cy 3,600$       100 cy 1,200$      650 cy 7,800$      1.34$     sf

03 310200 cw1210 Fnd Wall 12" x 16'0" 16.00 cy 250 cy 4,000$       300 cy 4,800$       100 cy 1,600$      650 cy 10,400$       1.79$     sf

03 310255 Concrete Columns

03 310255 Columns - 6'0" dia 23'6" 48.15 cy 500 cy 24,073$     500 cy 24,073$        1000 cy 48,147$       2000 cy 96,293$       16.54$    sf

03 310320 Suspended Slab

03 310320 12" Suspended Slab (mild reinf) 1,737.00         sf 12.5 sf 21,713$     14 sf 24,318$        6 sf 10,422$       32.5 sf 56,453$       9.69$     sf

03 310321 Suspended Beams

03 310321   Suspended Beams 36.00 cy 350 cy 12,600$     400 cy 14,400$        250 cy 9,000$      1000 cy 36,000$       6.18$     sf

03 320000 Concrete Stairs

03 320004 Concrete Stairs - Suspended Slab 9" 101.00 cy 300 cy 30,300$     250 cy 25,250$        125 cy 12,625$       675 cy 68,175$       

03 320004 Concrete Stairs - Suspended Tread 12" 19.00 cy 300 cy 5,700$       250 cy 4,750$       125 cy 2,375$      675 cy 12,825$       

03 21 11 Plain Steel Reinforcement Bars -$   sf

Concrete Reinforcement 99,612.00       lbs 0.23 lbs 22,911$     0.82 lbs 81,682$        lbs -$       1.05 lbs 104,593$     17.96$    sf

Masonry Reinforcement 4,057.00         lbs 0.23 lbs 933$       0.82 lbs 3,327$       lbs -$       1.05 lbs 4,260$      0.73$     sf

04 00 00 Masonry -$  -$  97,368$          97,368$     16.72$    sf

04 200000 Unit Masonry sf

04 222329 CMU 10" - 32'8" - Split-Faced 4,057.00         sf sf -$     sf -$       24 sf 97,368$       24 sf 97,368$       16.72$    sf

-$   sf

05 00 00 Metals 74,100$  116,600$      -$   190,700$   32.75$    sf

05 21 00 Structural Steel -$   sf

Steel Structure Roof 86,256.00       lbs lbs -$     2 lbs 172,512$      1 lbs 86,256$       3 lbs 258,768$     44.44$    sf

05 50 00 Metal Fabrications -$   sf

05 521300 Exterior Railings - 7 Tube 340.00 lf 75 lf 25,500$     200 lf 68,000$        lf -$       275 lf 93,500$       16.06$    sf

05 521300 Interior Railings - 1 Tube - Wall Railing 648.00 lf 75 lf 48,600$     75 lf 48,600$        lf -$       150 lf 97,200$       16.69$    sf

07 00 00 Thermal and Moisture Protection -$  -$  174,282$        174,282$   29.93$    sf

07 610000 Sheetmetal Roofing

07 611300 Standing Seam Metal Roof Panels 24ga. 7,188.00         sf sf -$     sf -$       24 sf 172,512$     24 sf 172,512$     29.63$    sf

07 92 00 Joint Sealants -$   sf

Concrete Joint Sealants 550.00 lf lf -$     lf -$       2.25 lf 1,238$      2.25 lf 1,238$      0.21$     sf

Masonry Sealants Joint 190.00 lf lf -$     lf -$       1.75 lf 333$      1.75 lf 333$      0.06$     sf

Frames 4.00 ea ea -$     ea -$       50 ea 200$      50 ea 200$      0.03$     sf

-$   sf

08 00 00 Openings -$  1,550$          75,350$          76,900$     13.21$    sf

08 100000 Doors & Frames -$   sf

08 131314 HM Metal Frames/Metal Doors - 3'0" x7'0"LH 2.00 ea ea -$     600 ea 1,200$       50 ea 100$      650 ea 1,300$      0.22$     sf

08 420000 Entrances sf

08 422600 All Glass Entraces & Storefront 03'0"x09,0" RH 4.00 ea -$     ea -$       2500 ea 10,000$       2500 ea 10,000$       1.72$     sf

08 431300 Aluminum Framed Entrances & Storefronts 7'10" x 9'10" 1,450.00         sf -$     sf -$       45 sf 65,250$       45 sf 65,250$       11.21$    sf
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08 74 00 Access Control Hardware -$   sf

Door Hardware single Man Door 2.00 ea ea -$     175 ea 350$       ea -$       175 ea 350$      0.06$     sf

-$   sf

09 00 00 Finishes -$  -$  15,771$          15,771$     2.71$     sf

09 91 23 Painting -$   sf

Seal Masonry 4,057.00         sf sf -$     sf -$       0.90 sf 3,651$      0.90 sf 3,651$      0.63$     sf

Paint Doors 2.00 ea ea -$     ea -$       75 ea 150$      75 ea 150$      0.03$     sf

09 912300 Interior Painting - Exposed Steel/Wood 988.00 lf lf -$     lf -$       2.5 lf 2,470$      2.5 lf 2,470$      0.42$     sf

Misc. 4,750.00         sf sf -$     sf -$       2 sf 9,500$      2 sf 9,500$      1.63$     sf

-$   sf

10 00 00 Specialties 300$      -$  410$  710$  0.12$     sf

10 14 23 Panel Signage -$   sf

Door & Exit Signs 2.00 ea 25 ea 50$      ea -$       55 ea 110$      80 ea 160$      0.03$     sf

10 44 16 Fire Extinguishers -$   sf

Fire Extinguisher & Cabinets 2.00 ea 125 ea 250$       ea -$       150 ea 300$      275 ea 550$      0.09$     sf

14 00 00 Conveying Systems -$  -$  170,000$        170,000$   29.19$    sf

Elevators -$   sf

2-Stop Hydraulic Elevator 2.00 ea ea -$     ea -$       85000 ea 170,000$     85000 ea 170,000$     29.19$    sf

sf

22 00 00 Plumbing -$  -$  9,180$  9,180$       1.58$     sf

Plumbing Systems -$   sf

Plumbing 1,350.00         sf sf -$     sf -$       6.8 sf 9,180$      6.8 sf 9,180$      1.58$     sf

sf

23 00 00 Heating, Ventilating, and Air Conditioning (HVAC) -$  -$  16,200$          16,200$     2.78$     sf

HVAC Systems -$   sf

HVAC 1,350.00         sf sf -$     sf -$       12 sf 16,200$       12 sf 16,200$       2.78$     sf

` -$   sf

31 00 00 Earthwork -$  -$  84,129$          84,129$     14.45$    sf

31 23 16.16 Structural Excavation for Minor Structures -$   sf

Structural Excavation 924.00 cy cy -$     cy -$       24 cy 22,176$       24 cy 22,176$       3.81$     sf

Structural Backfill 693.00 cy cy -$     cy -$       26 cy 18,018$       26 cy 18,018$       3.09$     sf

Underslab Gravel 12.00 cy cy -$     cy -$       30 cy 360$      30 cy 360$      0.06$     sf

Fine Grade 1,500.00         sf sf -$     sf -$       0.25 sf 375$      0.25 sf 375$      0.06$     sf

31 620000 Driven Piles

31 621600 Steel Piles 12" Steel Pile 40'0" 960.00 lf lf -$     lf -$       45 lf 43,200$       45 lf 43,200$       7.42$     sf

32 00 00 Site Improvements -$  -$  1,509,550$     1,509,550$  259.24$    sf

32 340000 Fabricated Bridges -$   sf

32 341300    Fabricated Pedestrian Bridges - Box Truss Bridge 18'0" x 227.00 cy cy -$     cy -$       6650 cy 1,509,550$     6650 cy 1,509,550$     259.24$    sf

sf

Sub Total 309,428.52$       471,516$      2,319,312$     3,100,256$  532.42$    sf

Environmental Study & Geotech 62,005.13$     

Structural Design Engineering Fees (8% of Construction Costs) 248,020.50$      

Project Contingency (15%) 511,542.28$      

Utilities (Electrical) 1,350.00         sf sf -$     sf -$       54 sf 72,900$       54 sf 72,900$       12.52$    sf

Building Permit & Impact Fees (Estimate & Allowance-based on Lehi Website) 1 ls By Owner -$       

Bond Not Required -$   sf

General Liability 0.39% 12,343.58$     2.12$     sf

Builders Risk 1 ls 1,400.00$       0.24$     sf

Safety Allocation 0.025% 796.72$       

Contingency sf

Construction Contingency 3.00% 95,630.90$     16.42$    sf

Fee sf

Profit 5.00% 164,166.37$      28.19$    sf

sf

4,269,062$  733.14$    sf

Construction Engineering & Inspection (CEI) (13% of Total) 554,978.03$      

Inflation (30%) 1,280,718.53$      

ADJUSTED GRAND TOTAL (Inflation) 6,104,758$   

GRAND TOTAL
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Location within State of Utah 
Kay's Creek Trail Pedestrian Overpass at the Layton FrontRunner Station
Layton, UT 84041 
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